GWCCA Draft 10/21/12

ATLANTA NEW STADIUM PROJECT

TERM SHEET

All terms and provisions in this Term Sheet are subject to modification and/or reformation as required by Georgia
and local law. This Term Sheet is subject to the negotiation, preparation, and agreement between the parties set
Jorth below of a detailed Memorandum of Understanding (“MOU"). This Term Sheet sets forth certain of the
material terms and provisions necessary for the development and consiruction of a new operable roof stadium and
associated project improvements and elements (the "NSP") on a site within the Georgia World Congress Center
campus in Atlanta, Georgia, as detailed herein, but is not intended 1o be a comprehensive or all-inclusive listing of
all terms or agreements that will be required for such a transaction.

‘ General

| Parties e  Georgia World Congress Center Authority (“GWCCA”)

| e Atlanta Falcons Football Club, LLC (the “Falcons™). Atlanta Falcons Stadium
Company, LLC, an entity under common control with the Falcons (“StadCo™)
will be a party to the definitive principal NSP documents, but will not be a
signatory to the MOU.

New Stadium Project e Construction of a new operable roof, state-of-the-art multi-purpose stadium on
GWCCA Campus that will serve as home of the Atlanta Falcons NFL team and
will host numerous other sporting, entertainment, convention and civic events.
The scope of the NSP is outlined in Exhibit A.

e It isthe goal to have the NSP completed for the 2017 NFL season.
NSP Site e The NSP will be situated on the GWCCA Campus on one of the two proposed

site locations either north or south of the Georgia Dome as shown on Exhibit B
attached hereto (the “NSP Site™).

e GWCCA will be responsible for obtaining rights to and providing to StadCo
under the terms of the StadCo License (defined below) or other related
agreements all real property and real property rights that are part of the NSP Site
and necessary for construction of the NSP. However, any property provided by
GWCCA for the NSP Site will be provided "as is", taking into account all
existing conditions, including environmental conditions and conditions relating
to adjacent properties or other properties in proximity to the NSP Site (such as
existing utilities, pipelines, railroad tracks and other existing infrastructure).

GWCCA and StadCo Property Rights:

o The property licensed to StadCo will consist of the NSP Site. The
licensed property will include a parking area that is on the NSP Site and
the cost of construction of such parking area will be included as part of
NSP Costs (defined below).

o StadCo will have certain rights to use and manage the licensed property
as provided under the terms and conditions of the StadCo License
(defined below).

o Parking and any other related improvements on the GWCCA Campus
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outside of the NSP Site will be controlled by GWCCA.

Georgia Dome Status

All Georgia Dome Legacy Events, GWCCA Events and Atlanta Bid Events
(including any such events with the Special Event Designation, all as defined
below) will move to the NSP as soon as reasonably practicable after substantial |
completion and opening of the NSP. The Georgia Dome will remain functional
for a period during transition of operations to the NSP, but will not include
conducting any ticketed events, other than as may be required for transitioning of
Georgia Dome Legacy Events, GWCCA Events and Atlanta Bid Events after the
opening of the NSP.

Upon final transition of operations to the NSP, the Georgia Dome will be
demolished.

o If the south side site is selected for the NSP, the existing site of the
Georgia Dome (the “Georgia Dome Site”) will be converted to surface
parking and the Georgia Dome Site will become part of the NSP Site;
provided, however, the Falcons recognize that GWCCA may in the
future redevelop certain property located on the NSP Site (which was
formerly part of the Georgia Dome Site) and the current Georgia World
Congress Center C Building. In such event, a portion (not to exceed
“X” acres) of the NSP Site surface parking area will be available for
redevelopment by GWCCA. The MOU will describe the process for
such redevelopment.

o  [If the north side site is selected for the NSP, the Georgia Dome Site
may be redeveloped as determined by GWCCA in its sole discretion.]

The Georgia Dome will be demolished at a TBD date in accordance with and
dependent upon the NSP construction schedule to be agreed upon by the parties.
NSP project costs will include retirement costs for the Georgia Dome (including
demolition); provided, however, that if the north side site is selected, demolition
costs for the Georgia Dome will not exceed $[8 million]. [Need confirmation
from Populous that $8 million is a sufficient amount.]

Transitional Issues

Certain  agreements (i.e., event licenses, club seat/suite licenses,
sponsorships/advertising, etc.) may need to be transitioned upon completion of
the NSP and in connection with moving operations out of the Georgia Dome, the
timing of which may be affected by the final selection of the site for the NSP.

The StadCo License and other agreements will address certain “transitional
issues” discussed in more detail below.

Site Coordination/
GWCCA Campus
Use

GWCCA and StadCo will enter into a Site Coordination Agreement (“SCA”) to
address certain issues on the GWCCA Campus (see below).

GWCCA and the Falcons will enter into a Non-Compete Agreement with respect
to certain GWCCA Campus events (in addition to certain events historically and
currently occurring in the Georgia Dome discussed herein), based upon (among
other factors and considerations) seating capacity.

The GWCCA Board will have the right and ability (to be confirmed in the
applicable definitive principal NSP documents) to delegate to GWCCA's senior
staff, subject to applicable law and pursuant to the GWCCA Board’s delegation
authority and limits of such delegation, certain of GWCCA's approval rights and
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other responsibilities with regard to the development and operation of the NSP
(and other matters described in and contemplated by this Term Sheet).

Government
Approvals

Certain interlocal agreements with respect to hotel/motel taxes (“H/MT”) may be
required depending on final agreement upon NSP scope, and further dependent
upon governmental requirements (including in respect to the H/MT).

To the extent permitted by Georgia law, and subject to any and all limitations on
GWCCA's rights and powers to do so, GWCCA will cooperate reasonably
(although at no expense to GWCCA) in connection with the Falcons’ effort(s) to
pursue necessary governmental approvals required for financing or development
of the NSP.

Certain additional parties, including the Georgia Department of Economic
Development and the Georgia State Properties Commission, etc., may be
necessary parties to certain definitive principal NSP documents as contemplated
by the MOU to be entered into between GWCCA and the Falcons. The parties to
this Term Sheet recognize that any such participation will require, among other
things, the approval of the separate governing bodies of any such additional
party. Such additional parties are not a party to this Term Sheet.

GWCCA and the Falcons will mutually cooperate and endeavor in good faith to
achieve the most tax-efficient structure and outcome for the NSP, the Falcons,
StadCo and GWCCA (but with the parties each hereby acknowledging that there
is no assurance as to the outcome of any such efforts).

Design and Construction

Design and
Construction
Procedures and
Requirements

Subject to all applicable legal requirements, the Falcons or their designee will
serve as Project Manager for NSP construction and development.

GWCCA will have final approval rights for design professionals and the
construction team recommended by the Falcons. GWCCA will additionally have
final approval rights over the drawings, plans and specifications for the NSP, and
the process and standards to be applied by GWCCA in granting or withholding
such final approval will be specified in the MOU. Exhibit C sets forth the
preliminary review and approval schedule and process.

GWCCA and Falcons will jointly participate in the selection process for the
design professionals and construction team.

If the north side site is selected for the NSP, GWCCA will demolish the Georgia
Dome. If the south side site is selected for the NSP, StadCo will demolish the
Georgia Dome; provided, however, GWCCA will have a right of approval with
respect to the demolition plans for the Georgia Dome, and if the south side site is
selected for construction of the NSP, a right or approval with respect to the
construction of surface parking facilities on the Georgia Dome Site after
demolition of the Georgia Dome, including with respect to greenspaces,
landscaping, signage, etc.

GWCCA will also have monitoring rights over NSP construction. Such
monitoring rights may include, at GWCCA's discretion, GWCCA contracting
with a construction monitor to review NSP construction for compliance with
approved plans and specifications and all other applicable requirements. The
costs of such construction monitor and GWCCA’s otherwise exercising its
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monitoring rights and other professional fees incurred by GWCCA in connection
with the NSP will be allocable as NSP Costs up to a cap to be specified in the
MOU.

There will be an agreement between the parties on the construction schedule, to
include completion date, consequences of a delayed opening, and construction
completion guarantees.

A construction contract mutually acceptable to GWCCA, the Falcons and all
applicable financing sources containing assurances of a maximum price and
guarantees of completion of the NSP will be established before any GWCCA
debt is issued.

Upon any material breach by the Falcons, GWCCA will have step-in rights with
respect to all construction and development aspects of the NSP, subject to a
dispute resolution process to be agreed upon between GWCCA and the Falcons.

In case of any abandonment of the NSP project by the Falcons, the Falcons will
be obligated to demolish any portion of the NSP that has been partially
constructed and remove debris in the event GWCCA does not exercise its step-in
rights.

Procurement
Procedures

All procurement procedures in NSP construction and design will comply with
applicable law, including, but not limited to, O.C.G.A. Title 50, Chapter 22
(regarding procurement of "professional services"). Moreover, GWCCA will
have approval rights in respect of all contracts recommended by the Falcons for
the sale of goods or services in connection with NSP design and construction,
which approval will not be unreasonably withheld or delayed.

Selection of NSP
Architect

GWCCA and the Falcons will mutually agree upon the form of RFQ [or RFP] for
the NSP architect on or prior to [October , 2012]. The RFQ [or RFP] will be
issued by GWCCA as soon as reasonably practicable thereafter. GWCCA and
the Falcons will take actions (including the publication of notice) required to
assure that the architect selection process complies with O.C.G.A. Title 50,
Chapter 22.

GWCCA will not be responsible for any fees or expenses incurred from any
architect in connection with architectural or design services for the NSP.

Additional
Considerations

The Falcons and GWCCA will adopt a M/WBE participation program to be
included in design and construction contract requirements pursuant to all
applicable and/or customary governmental M/WBE requirements or guidelines.

StadCo and the Falcons will comply with all other applicable employment and
other laws, standards and guidelines governing and/or customary with respect to
construction and development projects of similar type or nature as the NSP.

The Falcons and GWCCA will adopt a workforce training and participation
program in all design and construction contracts with regard to the NSP.

GWCCA, the Falcons and StadCo will endeavor to minimize negative effects on
businesses, traffic and neighboring properties and businesses surrounding the
NSP during construction, development and operation thereof, and will further
seek to identify opportunities to enhance the area surrounding the NSP.
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NSP Financing/NSP Costs

GWCCA
Contribution to
NSP Costs

GWCCA will endeavor, subject to market conditions and required governmental
and other approvals not controlled by GWCCA, to contribute toward NSP Costs
(described below) (i) the net proceeds of a revenue bond offering secured by
H/MT proceeds (“H/MT Revenue Bonds™) (with the parties endeavoring to
maximize the net amount available under applicable law after repayment of
existing Georgia Dome bonds and net of required reserves and costs of issuance)
and (ii) all net proceeds from the sale of seats rights at the NSP (collectively, the
“GWCCA Contribution™). StadCo/Falcons are responsible for funding the
remainder of NSP Costs, including cost overruns.

GWCCA will use reasonable efforts to structure the H/MT Revenue Bond
offering (consistent with applicable law and Georgia State Financing and
Investment Commission (“GSFIC”) policies) to maximize the bond offering
proceeds. Estimated proceeds of the GWCCA Contribution may be positively or
negatively impacted by a number of factors, including: market conditions at the
time of sale of the H/MT Revenue Bonds, actual hotel/motel tax collections,
credit ratings on the bonds, rating agency requirements regarding reserves,
coverage and additional bonds, the structure of the offering, including with
respect to the “waterfall” of H/MT proceeds, the availability of credit
enhancement, tax status of the H/MT Revenue Bonds, and other factors.

The State will not provide an explicit or implicit guaranty of the H/MT Revenue
Bonds. The sole security and source of repayment for the H/MT Revenue Bonds
will be the revenues derived by GWCCA under one or more funding agreements
with Fulton County, the City of Atlanta and any other municipalities in Fulton
County that elect to extend the H/MT (collectively, the “Taxing Jurisdictions™).

Certain considerations regarding the GWCCA Contribution:

o The offering of the H/MT Revenue Bonds is subject to the terms of the
agreements discussed in this Non-Binding Term Sheet and general
market conditions;

o The offering of the H/MT Revenue Bonds is subject to bond validation;
o The offering of the H/MT Revenue Bonds is subject to GSFIC approval;

o The offering of the H/MT Revenue Bonds is subject to enactment of
legislation increasing GWCCA’s bonding capacity (i.e., debt ceiling);
and

o GWCCA will not contribute an amount greater than the net proceeds of
the H/MT Revenue Bonds (after repayment of the existing Georgia
Dome bonds and net of required reserves and costs of issuance) and the
sale of seat rights (as described below), regardless of legislative
authorization, and the amount and timing of any such contribution is
subject to market conditions and required governmental and other
approvals not controlled by GWCCA.

If GWCCA fails to provide reasonable evidence to the Falcons of a minimum
amount of that portion of GWCCA Contribution attributable to the net proceeds
received from the H/MT Revenue Bond offering to be made available for
construction of the NSP in accordance with the procedures and benchmarks to be
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mutually agreed upon by the parties in the MOU, the Falcons may terminate the
NSP project without any further financial obligation to GWCCA (except for
reimbursement to GWCCA of certain GWCCA incurred fees and costs to be
addressed in the MOU).

The parties may determine that the GWCCA Contribution could come in stages
or such schedule as to maximize the GWCCA Contribution to the NSP, up to and
including “last-in” dollars.

StadCo/Falcons
Contributions to NSP
Costs

StadCo/Falcons projected sources and uses for financing proceeds will be
reviewed with, and be subject to comment and approval by, GWCCA and
GSFIC.

GWCCA and its advisors will be permitted to review financial information
confirming StadCo’s/Falcons’ ability to finance their contributions to the NSP.

If StadCo and the Falcons fail to provide reasonable evidence to GWCCA of a
financing plan to fund the balance of NSP Costs in excess of the GWCCA
Contribution in accordance with the procedures and benchmarks to be mutually
agreed upon by the parties in the MOU, GWCCA may terminate the NSP project
without any further financial obligation to the Falcons/StadCo (and GWCCA will
be reimbursed for certain fees and costs incurred by GWCCA to be addressed in
the MOU).

GWCCA will require certain standstill rights with respect to StadCo’s/Falcons’
private financing sources in the event of a default by StadCo/Falcons.

StadCo/Falcons will pay for or otherwise finance at their own cost all NSP Costs
overruns for completion of the NSP.

The Falcons will guarantee all obligations of StadCo to GWCCA.

NSP Costs

NSP Costs will include, but not be limited to:

o NSP vertical and horizontal construction and development costs on the
NSP Site;

o All soft costs associated with construction and development of the NSP
(including, but not limited to, architectural, engineering and related
professional services, permit, license and inspection fees);

o NSP infrastructure on the NSP Site;

o NSP Site utilities;

o Any contiguous surface parking for the NSP on the NSP Site (including
all costs associated with the preparation of the Georgia Dome Site for
parking if the south side site is selected for construction of the NSP);

o  Any plazas constructed as part of the NSP on the NSP Site;

o Pedestrian bridges and walkways for connectivity to other facilities on
the GWCCA Campus as mutually agreed to by the parties;

o Any costs related to demolition and removal of the Georgia Dome
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(subject to the demolition cost cap if the north side site is selected) on
the terms described above;

o Relocation of power lines (if necessary);

o [Acquisition of additional land, if necessary, for relocation of the Truck
Marshaling Yard if the north side site is selected];

o [All environmental remediation expenses if the north side site is
selected, including, but not limited to, onsite contaminated soil
remediation for NSP Site preparation (if necessary)];

o All necessary due diligence expenses to be performed by the parties
related to the NSP Site (including but not limited to environmental
assessments, transportation studies, legal fees, potential infrastructure
and other pre-development costs, utilities, parking, signage, etc.),
subject to the cap on professional fees as described above; and

o Any and all other costs and expenses required in the mutual and
reasonable judgment of GWCCA and the Falcons for full and timely
construction of the NSP.

All NSP Costs will be the sole responsibility of, and be paid for by, StadCo and
the Falcons, except for the GWCCA Contribution.

NSP Costs will not include:

o Any costs associated with the Falcons’ participation in certain
neighborhood outreach and community assistance programs (each to-be-
defined) during development of the NSP; and

o Costs associated with potential acquisition or lease of real property for
the NSP Site, including the (SN tc. Both GWCCA and
the Falcons recognize the importance of acquiring the (S EEEENEGD
site for development of the NSP, whether the north side site or the south
side site is selected.

The parties agree that, upon final selection of the site for the NSP, there may be
other offsite infrastructure costs associated with the NSP that will be subject to
future budget considerations and a funding agreement. Unless otherwise agreed
to by the parties, neither party assumes responsibility for such costs; provided,
however, that to the extent permitted by law, GWCCA may cooperate reasonably
with StadCo and Falcons in pursuing other possible governmental funding
sources with respect to such offsite infrastructure as may be required by
applicable law, code, regulation or ordinance and public safety and welfare
considerations and/or requirements.

NSP Budget

The NSP Budget will be developed on sound architectural and construction
principles to include analysis of the NSP Site conditions (including, but not
limited to, surface/subsurface conditions, pedestrian/vehicular access to the NSP
Site during and after construction), and such other features and measures that are
customarily and reasonably a part of a modern NFL multi-purpose stadium and
supporting infrastructure.

Costs paid by StadCo for any offsite improvements not established within the
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NSP Budget will require GWCCA approval.

Additional
Considerations

The Falcons’ interest in the NSP will constitute a usufruct that is not eligible to
be mortgaged for financing purposes. Neither party will be entitled to mortgage
any portion of the NSP, including the land and improvements.

GWCCA will require certain recognition agreements with respect to NSP
financing.

StadCo License Terms

Structure

GWCCA will own the NSP and license it for certain specified use(s) by StadCo
to be identified in the license and/or other applicable agreements (the “StadCo
License”) for a minimum of 30 years, plus 3-5 year renewal terms exercisable by
StadCo (upon terms to be agreed upon in the StadCo License and/or other
applicable agreements).

StadCo will further sublicense the NSP to the Falcons, subject to the approval of
GWCCA. The Falcons’ sublicense will be coextensive with the StadCo License.

StadCo will be responsible under the StadCo License for all costs associated with
the NSP including, without limitation, operating, utilities, insurance, and
maintenance costs (excluding costs of any GWCCA personnel and other costs, if
any, agreed to by the parties as provided in the MOU).

The Falcons will be required to enter into a Non-Relocation Agreement
(described below).

All terms and conditions of agreement, inclusive of guaranty and non-relocation
terms, will be binding on any successor to StadCo/Falcons and will not be
affected by any change of control of StadCo/Falcons. The Falcons and any
successor owner of the Atlanta Falcons NFL franchise will provide guarantees of
all obligations of StadCo and any successor to StadCo under all definitive
principal NSP documents.

There will be no StadCo/Falcons early termination rights except in case of a
material breach by GWCCA or any failure of GWCCA to provide the GWCCA
Contribution on a timely basis.

The Falcons will have a limited ability to assign its interests in the license.

o GWCCA will have the right to approve any assignments by StadCo and/or
the Falcons other than assignments in connection with a sale of the Falcons’
NFL franchise and related assets that is approved by the NFL and where the
new owner assumes all obligations under the StadCo License, the Falcons
sublicense and related agreements.

o The NFL will have the right to approve any assignment by the Falcons
pursuant to the requirements of the NFL Constitution.

Routine operational standards will be developed which will be consistent with a
Quality Operations Standard (“QOS”) for comparable NFL facilities. GWCCA
will have the right to review and approve all material operating procedure(s)
according to the procedures set forth in the SCA (described below).
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StadCo Annual
License Payment
[NOTE: Rent remains
open, including any
escalator.]

StadCo will pay GWCCA the StadCo Annual License Payment (“ALP”) in the
amount of §[TBD], escalated by an agreed upon [TBD]% for the term of the
StadCo License.

StadCo will pay GWCCA the StadCo Annual Renewal Payment (“ARP”) in the
amount of $[TBD], escalated by an agreed upon [TBD]% for the term of each
renewal that has been exercised.

NSP Revenues

StadCo/Falcons will be responsible for all food and beverage concessions,
sponsorship rights and advertising at the NSP. The parties will agree in the
MOU on appropriate commercial community standards for advertising. Except
as otherwise provided in this Term Sheet or the MOU, StadCo will have the
rights to all revenues generated from such activities and otherwise from the NSP
(including premium seating as described below) and will pay all related costs.

Non-Relocation
Agreement

Term of non-relocation will be coextensive with the term of the StadCo License,
including exercised renewals, which non-relocation agreement will otherwise be
on terms customary for an NFL franchise.

Insurance

All insurance coverage obtained by StadCo for the NSP will comport with the
State of Georgia Department of Administrative Services (“DOAS”)
requirements.

Insurance coverage will be maintained at a level that is no less than that which is
customarily required for similar NFL facilities.

In addition to StadCo's obligation to maintain insurance on the NSP (e.g.
casualty, terrorism protection, liability, business interruption, worker's
compensation, etc.), StadCo will reimburse GWCCA for any premium costs
incurred by GWCCA for any insurance premiums it is required to maintain under
applicable law, and StadCo will also reimburse GWCCA for any funds which
may be paid by the State Tort Claims Trust Fund, the State Insurance and Hazard
Reserve Fund and all other self-insured funds established and maintained by the
DOAS and which are paid in respect to any damage or loss (including costs and
expenses) covered by StadCo’s indemnification obligations under the StadCo
License (including, without limitation, in relation to personal injuries, property
damage and/or other claims arising out of or resulting from the performance of
the StadCo License or due to acts or omissions of StadCo or the Falcons
thereunder). The Falcons and GWCCA will use reasonable commercial efforts
to avoid duplicity of coverage and to assure the most efficient insurance plan for
the NSP consistent with applicable legal and contractual requirements, the
StadCo License and other applicable agreements will in that regard, assign
primary responsibility for insurance between the parties in an effort to minimize
or address any overlap in coverages.

Other StadCo License
Issues

StadCo will be responsible for the payment of any and all applicable taxes on the
NSP and its operations (other than ad valorem taxes with respect to the NSP real
property and improvements). Neither the Falcons nor GWCCA expect any ad
valorem taxes to be payable with respect to their respective interests in such real
property and improvements for the NSP, and neither party will in any event
assume or undertake any ad valorem tax responsibilities or liabilities of the other.

The StadCo License will contain such other reasonable provisions as are
customary for a license/sublicense by a governmental authority of a public
facility and for facilities of the same or substantially similar type and usage as the
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NSP.

Operational Considerations

Booking/Master
Calendar

The parties will agree upon a booking policy establishing certain priorities and
procedures (including as described below) for booking events at the NSP. In that
regard, certain dates at the NSP will be blocked out for GWCCA use for
convention/tradeshow events on MFN terms, and the NSP will not host events
that have been historically hosted by the GWCC or Centennial Olympic Park
(“Park™), except for those events historically hosted by the GWCC or the Park
which seek to utilize the NSP as part of such event and subject to the booking
priorities provided below.

With regard to Priority 1 and Priority 2 events (described below), site
coordination will be based primarily on historical course of dealing with regard
to coordinating activities at the Georgia Dome, subject however to such
adjustments as may be appropriate due to unique characteristics of or certain
other conditions (including, by way of example and not limitation, changes in
infrastructure which may affect the then customary course of conduct or
operation) imposed upon the NSP Site and development, and such other matters
as may be mutually agreed upon between and among GWCCA, StadCo and the
Falcons.

Booking Priorities and Procedures will otherwise be established as follows:

o GWCCA and StadCo will agree on booking procedures to establish a
priority booking policy to include use fees, event policies/procedures,
the appropriate advance notice period for booking events, and such
other activities customarily found in multi-purpose venues such as the
NSP.

o The parties will utilize a mutual master calendar software program as
determined by GWCCA.

o GWCCA will maintain and control the master booking calendar.

o A scheduling meeting will occur on a monthly basis to review the
calendar and specific multi-event days of GWCCA Campus facilities
(primarily within a rolling 12-month period).

o All provisions related to the booking priority system will take into
account public safety, including integration with GWCCA Campus
functions, Life Safety systems, etc.

o A booking priority system will be defined related to scheduling all NFL
and non-NFL events at the NSP on the GWCCA Campus.

10
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The booking priority system will be a four priority booking assignment system
(Priorities 1-4), and will be prioritized as follows:

o Therights to first option dates for all NFL games (“Priority 1”).

o The rights to second option dates (“Priority 2”) for each of the following
events:

= All Georgia Dome Legacy Events;
= All GWCCA Events;
= All Atlanta Bid Events; and

= [If a Major League Soccer (“MLS”) franchise that is owned or
controlled by the Falcons or its principals (the “MLS Team”) is
established within 10 years of the public opening of the NSP,
the MLS Team will have Priority 2 booking status at the NSP
for its regularly scheduled home pre-season, regular season and
post-season playoff games subject to the following conditions:

» Georgia Dome Legacy Event numbers 4, 5, 8 and 10
listed on Exhibit D will have a first option priority
over the MLS Team for their annual date preference.

‘7

GWCCA Events which require the NSP and confirm
their space requirements a minimum of 18 months in
advance will maintain a first option priority over the
MLS Team for their preferred dates.

» The MLS Team would have rights to first option dates
for the remaining open dates between March through
October (the “MLS Season™) recognizing that the
scheduled dates may not include more than 10
Saturdays during the 17 home game MLS Season and
a maximum of two Saturdays per month during the
MLS Season so long as they are non-consecutive
Saturdays.]

o The rights to third option dates for StadCo Events that are projected to
have an attendance greater than 20,000, other than NFL events
(“Priority 37).

o The rights to fourth option dates for any events not falling within
Priorities 1-3 above (“Priority 47).

Site Coordination —
General Provisions

GWCCA and StadCo will enter into a SCA to assure seamless cooperation
between activities at the NSP and other events on GWCCA Campus.

The SCA will otherwise primarily address certain logistical issues for
coordinating event planning and staffing, traffic control, access to parking and
allocations thereof, and allocation of other resources between the NSP and the
GWCCA Campus.

A Site Coordination Committee (“SCC”) will be established to address the

11
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primary logistical issues noted above.

The SCC will be composed of representatives of GWCCA and StadCo.

GWCCA Campus
Logistics and
Coordination

The SCA will also address certain logistical and coordination issues on the
GWCCA Campus including, but not limited to:

o Parking/Access:
®  General Provisions:

»> A parking agreement (“Parking Agreement”), separate
from (but coterminous with) the StadCo License, will
be entered into between GWCCA and StadCo
regarding parking and parking operations on the
GWCCA Campus and will address such issues as
selection of a third party parking operator (if any), the
number of spaces available for StadCo NSP event use
during certain events on the GWCCA Campus,
GWCCA usage of parking on the NSP Site on non-
StadCo Event days for other events on the GWCCA
Campus and the rates and scheduling for all such
parking, all subject to further agreement between
GWCCA and StadCo.

= NSP Parking Spaces and Access:
» The NSP Site will include a defined amount of

parking spaces that will be under the control of
StadCo for 365 days per year.

v

The Parking Agreement will address rates for parking
spaces on the NSP Site taking into account currently
existing contractual requirements of certain Georgia
Dome Legacy Events.

= GWCCA Campus Parking Spaces and Access:

» By May 15" (assuming an April release of the
schedule) after the NFL schedule is announced,
GWCCA will submit to StadCo the amount of
additional spaces available to StadCo for their event
day parking needs.

» Those additional spaces will be leased from GWCCA
to StadCo at a rate agreed to by StadCo and GWCCA
as set forth in the Parking Agreement.

v

[If the north side site is selected for construction of the
NSP, the Parking Agreement will designate the
number of parking spaces available within the Truck
Marshaling Yard or on any parking decks constructed
thereon for event day parking at the same time as
other parking is made available to StadCo.]

= Parking revenue and cost allocations for the operation and

12
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maintenance of all parking areas and facilities:

>

v

StadCo will retain all parking revenues derived from
and will be responsible for the operation, management
and maintenance of all parking facilities as defined
within the NSP Site, subject to the Parking
Agreement.

StadCo will maintain budgetary responsibility for
operations, maintenance, repairs and improvements to
the parking facilities within the NSP. This will include
the general staffing, cleaning, maintenance, pressure
washing, re-striping, lighting control levels and
maintenance, elevator inspections and maintenance,
restroom maintenance, parking booth equipment,
equipment to run an audit of receipts, and other
technology as necessary, etc.

GWCCA will retain all parking revenues derived from
and will be responsible for the operation, management
and maintenance of all parking facilities under
GWCCA control outside the NSP Site, subject to the
Parking Agreement.

GWCCA will maintain budgetary responsibility for
the parking facilities maintained and controlled by
GWCCA.

Traffic control on days with events on the GWCCA Campus -
Landlord security and local government law enforcement:

>

A\

GWCCA will be responsible for traffic control
operations for all events across the GWCZCA Campus
to include NSP event days.

Traffic control will include all personnel, equipment,
devices, management, coordination and parking lot
security for event days hosted at the NSP or other
GWCCA Campus facilities (including GWCC or the
Park, but only to the boundary line of the NSP Site).

GWCCA will provide StadCo with an annual budget
and plan for traffic control operations, which StadCo
will have the right to review; provided, that StadCo
will have no approval rights with regard to such
budget or plan except to the extent that the proposed
budget and plan is materially inconsistent with
historical operating and budgeting standards currently
utilized for Georgia Dome event traffic management.
StadCo will be financially responsible for all the
expenses associated with the traffic control operations
for all StadCo Events hosted at the NSP.

GWCCA will be financially responsible for the traffic
control operations hosted at the GWCC and the Park
facilities.
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> Allocation of responsibility, financial and otherwise,
for traffic control operations for events that utilize
both the NSP and other GWCCA Campus facilities
will be governed by the Parking Agreement.

o Maintenance, Repairs and Improvements:
»  GWCCA Campus-Wide Infrastructure:

» GWCCA will cooperate reasonably with StadCo on
utility relocation and the process of making utilities
available to the boundary line of the NSP Site.

= Greenspaces and landscaping:

» GWCCA will be responsible for contracting with a
third party or otherwise providing for greenspace and
landscaping maintenance for the entire GWCCA
Campus (including the exterior of the NSP Site) and
will be reimbursed at GWCCA’s cost by StadCo for
the proportionate expense associated with such
maintenance for greenspaces and landscaping located
on the NSP Site.

=  Directional Signage:
» GWCCA will have approval rights with respect to a
unified theme and branding for all directional signage
for the GWCCA Campus.

» StadCo will be responsible for the maintenance, repair
and replacement of directional signage defined within
the NSP Site.

» GWCCA will be responsible for the maintenance,
repair and replacement of directional signage on the
GWCCA Campus other than the NSP Site.

o Joint ambush marketing protections:

= GWCCA and StadCo will determine a process for providing
ambush marketing protection for each other with respect to
naming rights, signage, advertising, and food and beverage
sponsors at the NSP, including any parking facilities located on
the NSP Site.

M/WBE
Requirements

M/WBE_participation programs will be developed by the Falcons and GWCCA
and included for all aspects of operations at the NSP pursuant to any and all
applicable and/or customary governmental M/WBE requirements or guidelines.

NSP Event Management

General Provisions

If StadCo proposes to hire a third party venue management firm, such third party
venue management firm will have a national reputation and representative
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experience with facilities similar to the NSP, and will in any event be subject to
GWCCA approval. In addition, if StadCo proposes to manage operations on an
in-house basis, the [initial organizational structure (and if there is a material
subsequent change to the initial organizational structure [, for example, a change
that may adversely affect the delivery of customer service or StadCo’s
compliance with the QOS])] of such in-house management will in any event be
subject to GWCCA approval. The scope of services provided by any such third
party management firm or in-house management must be approved by GWCCA.

o Subject to applicable law, StadCo and/or any third party venue
management firm hired by StadCo will give certain preferential hiring
rights to existing employees of GWCCA at the NSP.

o In case of a material breach, StadCo and GWCCA will have step-in
rights with respect to any third party venue management firm.

The MOU will address the process by which Georgia Dome Legacy Events
(described below) are to be booked, operated and managed at the NSP. All
Georgia Dome Legacy Event licenses will recognize StadCo as a third-party
beneficiary of any provisions creating obligations or affecting the
rights/liabilities of StadCo, or provisions relating to the use of the NSP.

The MOU will address the process by which GWCCA Events (described below)
are to be booked, operated and managed at the NSP, subject to the MFN rate
card. All GWCCA Event licenses will recognize StadCo as a third-party
beneficiary of any provisions creating obligations or affecting the
rights/liabilities of StadCo, or provisions relating to the use of the NSP.

The MOU will address the process by which Atlanta Bid Events (described
below) are to be booked, operated and managed at the NSP.

If at any time any service provided by the NSP staff or outsourced service
providers with respect to a Georgia Dome Legacy Event or GWCCA Event or
Atlanta Bid Event is deficient so as to materially impact the quality standard
customarily provided at the Georgia Dome with respect to such event, GWCCA
will notify StadCo, and StadCo will immediately take all reasonable steps to
correct such issue. If GWCCA concludes that the issue cannot or will not be
corrected by StadCo to GWCCA's reasonable satisfaction, GWCCA will have
the right to substitute its own staff or other third party providers to remedy the
problem. Cost of such substitution will be the responsibility of the NSP and/or
the vendor for which substitution was necessitated.

Georgia Dome
Legacy Events

“Georgia Dome Legacy Events” means the events listed on Exhibit D attached
hereto.

GWCCA will continue as the event manager for all Georgia Dome Legacy
Events. In this role, GWCCA will perform the following functions:

o Maintain and control the primary relationships with the event promoters
and sponsors;

o Negotiate and enter into all licenses relating to the hosting of such
events, subject to the final terms of the MOU. [t is expected that the
agreement with the sponsor/promoter will be based off of the published
rates for rent and expenses, or what the market or bid specifications
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detail as a requirement to host such event;

o Manage and direct all of the staging and event-day production of each
Georgia Dome Legacy Event. For this purpose, GWCCA will designate
one or more of its employees as the Georgia Dome Legacy Event
Director(s), who will manage the NSP staff for this purpose; and

o GWCCA may authorize additional support staff to the Georgia Dome
Legacy Event Director to ensure obligations of GWCCA for the
Georgia Dome Legacy Events are fulfilled.

StadCo will be responsible for the cost (to be identified) of providing its staff and
other support that historically has been provided by GWCCA in staging the
Georgia Dome Legacy Events at the Georgia Dome. Any other costs will be the
responsibility of GWCCA or the sponsor/promoter.

If the license for any Georgia Dome Legacy Event (including any Georgia Dome
Legacy Event with the Special Event Designation) at the NSP is not on economic
terms (taken as a whole) and standards of operation (taken as a whole) at least as
favorable to the building operator as the respective terms (taken as a whole) for
such events currently being held at the Georgia Dome, then the process for
approval by StadCo for the new terms for such events at the NSP shall be
addressed in the MOU.

GWCCA Events

“GWCCA Events” means the following events: regional, national or
international tradeshows, conventions, corporate events, public shows, certain
civic events, and city-wide events requiring the utilization of more than 75,000
gross square feet of contiguous exhibition space in the NSP due to special
requirements or unavailability of space in the GWCC or as otherwise requested
on a space-available basis in accordance with established booking policies and
procedures, or in excess of 25,000 seats for general sessions or meetings at the
NSP.

GWCCA Events will receive Priority 2 booking status. StadCo will not book the
NSP for any event considered to be a GWCCA Event and for which GWCCA
has the capability to support and host, and which GWCCA has historically
booked and hosted.

GWCCA may use the NSP for GWCCA Events. GWCCA Events will also be
managed by the Georgia Dome Legacy Event Director(s) using the NSP staff
(described above).

o The GWCCA Event sponsot/promoter will be entitled to retain revenues
typically accrued through attendee registration, merchandise, event
sponsorship, etc., from GWCCA Events.

o The GWCCA Event sponsor/promoter will reimburse StadCo's costs
(including staffing, video boards, and all other events day costs) for
each such event based on the published rate card for third-party events.

o The applicable rate card for such GWCCA Events will be on MFN
terms.

Atlanta Bid Events

“Atlanta Bid Events” means those “city-wide” events that, from time to time, the
Atlanta Convention and Visitors Bureau, Sports Council, or another entity calls
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upon GWCCA to include in the State's facilities as part of a package to host an
event via a competitive bid process, including for example BCS bow!l games,
WWE Wrestiemania and NCAA Championships that are not Georgia Dome
Legacy Events.

Atlanta Bid Events may require setting up a third party host entity (local
organizing committee).

Atlanta Bid Events will be given a Priority 2 booking status.
Atlanta Bid Events may be subject to marketing fund support.

Revenue from Atlanta Bid Events may be utilized to help defray the costs
associated with setting up and operating a separate host entity.

StadCo will have the right to participate in the bid process for Atjanta Bid
Events, including the right to review and comment on all bid documents relating
to the NSP.

StadCo may elect to participate in future Atlanta Bid Events and provide the NSP
for such Atlanta Bid Events, in which case StadCo will at a minimum be
reimbursed for its direct variable event related operating costs not including full
time staff overhead costs but to include without limitation traditional items such
as crowd management services (to include ushers, ticket takers, security),
uniformed peace officers employed by NSP for the provision of police and
security services, fire marshal, utilities, post event clean-up, on-site medical and
first aid services, operation of NSP video production center and its components,
audio production, pressure washing, temporary labor, field painting equipment
and staffing, plus all sums due for goods and services purchased through the NSP
food and beverage concessionaire.

In the event that StadCo elects not to participate in an Atlanta Bid Event,
GWCCA shall have the ability to cause StadCo to make the NSP available for up
to two (2) Atlanta Bid Events within a calendar year so long as (i) the
aforementioned direct variable event related operating costs are reimbursed to
StadCo and GWCCA (as the case may be), and [(ii) any enhancements or
economic concessions that are part of the bid requirements that would apply to
the NSP shall, to the extent applicable, also apply to other GWCCA facilities that
are a part of such bid.]

Special Event
Designation

Events at the NSP designated as “special events” (the “Special Event
Designation®) will include:

o A publicly ticketed event, such as an event staged as part of the
Olympic Games, World Cup, a National Football League Super Bowl,
NCAA national championship event or event series, NCAA conference
championship event or event series, or other event (of whatever type)
which, in the good faith judgment of GWCCA, is of comparable
international, national or regional import, for which GWCCA and
StadCo, in their good faith judgment, are required to or do make special
arrangements with any such event sponsor concerning (but not limited
to) advertising, sponsorship or food and beverage concessions in order
to obtain a license for such event with the event sponsor; or

o An event, such as a Democratic or Republican national convention at
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which a presidential candidate of such party is nominated or confirmed,
which is of international or national import, for which GWCCA and
StadCo, in their good faith judgment, are required to or do make special
arrangements with the event sponsor concerning (but not limited to)
advertising, sponsorship or food and beverage concessions in order to
obtain a license for such event with an the event sponsor, but not
including normal trade shows or professional, trade, business or
religious conventions, or other general admission events.

GWCCA will have the right to apply the Special Event Designation to certain
Georgia Dome Legacy Events that satisfy the description of “special events” set
forth above (not to exceed three in number in any calendar year). Georgia Dome
Legacy Events held on the GWCCA Campus (not to exceed three in number in
any calendar year) that currently enjoy a clean building provision and/or other
special arrangements for the purposes of that Special Event Designation will
maintain the same upon transition to the NSP and may include other clean-
building requirements or special arrangements that, over time, become customary
for such events with the Special Event Designation (subject to certain provisions
regarding naming rights agreements entered into by StadCo, if any, in accordance
with the last bullet of this section).

Future Atlanta Bid Events, such as (by way of example but not limited to) a BCS
game or future NCAA Final Four events, that require a clean building provision
or other special arrangements will be provided with clean-building and other
required assurances in the NSP in order to comply with any such requirements of
the applicable Special Event Designation (subject to certain provisions regarding
naming rights agreements entered into by StadCo, if any, in accordance with the
last bullet of this section).

Any NSP naming rights agreements StadCo enters into will contain clean
building requirements that are then customary for the holding of events of the
type of Georgia Dome Legacy Events, future Atlanta Bid Events, or events with
the Special Event Designation, all to be further described in detail in the MOU.

StadCo Events

StadCo Events will include all events conducted at the NSP except for Georgia
Dome Legacy Events, GWCCA Events, and Atlanta Bid Events.

StadCo will have right to manage all service providers and provide such services
for all StadCo Events (i.e., ticketing/guest services/F&B/productions, etc.).

StadCo will have the right to sell and service all premium seating and
sponsorships for all StadCo Events, Georgia Dome Legacy Events, GWCCA
Events and Atlanta Bid Events (subject to limitations to be agreed upon by
GWCCA and StadCo, including limitations as related to the Special Event
Designation described above). The purchasers of suites and club seats at the
NSP will be entitled to privileges with respect to non-StadCo Events at least
equivalent to those enjoyed by holders of suites and club seats at the Georgia
Dome.

NSP Facility Management

General Provisions

StadCo will be required to keep all aspects of the NSP in "First Class Condition",
which means that the facilities, operational capabilities, systems, finishes and
amenities of the NSP are at least equal to that of comparable NFL facilities,
taking into account the age of the facility and normal wear and tear. All work on
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the NSP will be performed in a good and workmanlike manner, and with all
reasonable efforts to preserve the aesthetic look of the NSP and to maintain an
appearance and comfort level of First Class Condition, thereby reflecting
positively on the Falcons, GWCCA and the City, County and State.

Subject to procurement requirements of Georgia law, StadCo will manage all
processes for capital improvements and maintenance at the NSP subject to the
inspection and review of GWCCA. For any material capital improvements,
StadCo will submit in advance to GWCCA for prior approval of the plans and (if
and as applicable) identification of the architect and contractor for the
improvements, with approval by GWCCA.

StadCo will submit to GWCCA for its review and prior approval all major
vendor contracts relating to the NSP (e.g., concessions and security). GWCCA
and StadCo will each either be direct parties to such agreements or have fully
acknowledged rights (as appropriate and applicable) as a third party beneficiary.

Budgets and Plans

Subject to procurement requirements under Georgia law, StadCo will submit to
GWCCA each year, by January 15, a proposed maintenance plan and capital
improvement plan for the following fiscal year. GWCCA will notify StadCo
within 25 business days of receipt if it objects to any of the proposed
expenditures and the specific reasons for the objection, which must be reasonable
under the circumstances. In case of an objection, GWCCA and StadCo will work
together in good faith to finalize the plan within 20 business days following
receipt of such objection. StadCo will not commence work on any improvement
to which GWCCA has objected until the objection is resolved to the satisfaction
of both GWCCA and StadCo. Once approved, StadCo will be required to
complete all work on a basis substantially consistent with the timetable in the
proposed plan, except to the extent affected by factors beyond StadCo’s control.

StadCo will also submit to GWCCA each year a rolling five-year forecast for
projected capital improvements and maintenance. Such submission is for
information only and will not constitute authorization for StadCo to undertake
any such cost or investment earlier than as approved through the annual process
described above.

Application of H/MT
Proceeds

L]

It is anticipated that the bond documents for the H/MT Revenue Bonds and the

agreements with the Taxing Jurisdictions will contain a flow of funds or
“waterfall” governing deposits of H/MT tax proceeds received by GWCCA from
the Taxing Jurisdictions. The final waterfall will be determined with a view
toward maximizing the GWCCA Contribution, subject to, among other things,
applicable law, GSFIC policies, rating agency requirements, other market
conditions, and conditions imposed by the Taxing Jurisdictions, as the
government entities with the statutory power and authority to impose the H/MT.

While the waterfall is subject to change based upon the matters described in the
preceding bullet, GWCCA and the Falcons currently contemplate that the H/MT
proceeds received by GWCCA will be applied monthly for the following uses in
the following order of priority: [Subject to revision by Matt Nichols]

o to the Interest Account for senior lien bonds, substantially equal
monthly payments that will in the aggregate equal the next interest

payment due on the senior lien H/MT Revenue Bonds;

o to the Principal Account for senior lien bonds, substantially equal
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monthly payments that will in the aggregate equal the principal coming
due on the senior lien bonds on the next principal payment date;

o to the Debt Service Reserve Account for senior lien bonds, the amount
necessary to restore the Debt Service Reserve Account to the Reserve
Requirement (as established pursuant to the H/MT Revenue Bond
indenture); such account to be maintained for the purpose of paying the
principal of, and interest on, the senior lien H/MT Revenue Bonds to the
extent that amounts on deposit in the Interest Account or Principal
Account are insufficient;

o to the Interest Account for subordinate lien bonds, substantially equal
monthly payments that will in the aggregate equal the next interest
payment due on the subordinate lien H/MT Revenue Bonds;

o to the Principal Account for subordinate lien bonds, substantially equal
monthly payments that will in the aggregate equal the principal coming
due on the subordinate lien bonds on the next principal payment date;

o to the Debt Service Reserve Account for subordinate lien bonds, the
amount necessary to restore the Debt Service Reserve Account to the
Reserve Requirement (as established pursuant to the H/MT Revenue
Bond indenture); such account to be maintained for the purpose of
paying the principal of, and interest on, the subordinate lien H/MT
Revenue Bonds to the extent that amounts on deposit in the Interest
Account or Principal Account are insufficient;

o to the Limited Refurbishment Account, an amount to be set forth in the
MOU to be deposited annually (the “Annual Limited Refurbishment
Deposit Amount”) on a cumulative basis for each year of the StadCo
License to be used for certain refurbishment expenses related to the NSP
(described below);

o to the NSP Renewal and Extension Account, an amount to be set forth
in the MOU to be deposited annually (the “Annual R&E Deposit
Amount”) on a cumulative basis for each year of the StadCo License to
be used for capital improvements at the NSP; and

o to the Surplus and Redemption Account, any excess amounts, to be
applied at the discretion of GWCCA to capital improvements, the early
retirement of the H/MT Revenue Bonds or any other lawful purpose for
the benefit of the NSP.

The Interest, Principal and Debt Service Reserve Accounts for subordinate lien
H/MT Revenue Bonds assumes a public or limited public offering of subordinate
lien bonds. In the event that subordinate lien H/MT Revenue Bonds are issued
for the benefit of the Falcons and are placed with the Falcons or an affiliate of the
Falcons, such subordinate lien H/MT Revenue Bonds will be paid lower in the
waterfall and will not have a Debt Service Reserve Account.

The initial Annual R&E Deposit Amount and the initial Annual Limited
Refurbishment Deposit Amount may be increased annually by an escalator,
based on changes to an objective index such as the Consumer Price Index, to be
set forth in the MOU.
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GWCCA will not guarantee that any of these deposits described above will be
made, or that any deposit will be made in any particular amount. All of
GWCCA’s obligations with respect to the H/MT Revenue Bonds and the
waterfall will be limited solely to the 39.3 percent of actual H/MT collections
that is allocated by law to the NSP. No other GWCCA funds or revenues,
including without limitation the ALP, will be available to pay the H/MT Revenue
Bonds or to fill any bucket of the waterfall.

Refurbishment
Funding and
Requirements

Amounts on deposit in the Limited Refurbishment Reserve Account will be used
for certain limited refurbishment items that are mutually agreed upon by
GWCCA and StadCo (including, but not limited to, re-painting and/or re-
carpeting of certain major NSP areas).

The amount on hand in the Limited Refurbishment Reserve Account may be
used by StadCo each year for the designated refurbishments referred to above
toward the maintenance of the NSP according to the QOS.

Whether or not there are sufficient funds on hand at any given time in the
Limited Refurbishment Reserve Account, StadCo will be required to fund all
maintenance costs necessary to satisfy the QOS. In no event will GWCCA be
required to fund any refurbishment costs for the NSP.

Amounts in the Limited Refurbishment Reserve Account may not be used for
routine and predictable maintenance or for capital improvements at the NSP,
unless agreed upon in writing by GWCCA.

Capital Improvement
Funding and
Requirements

Amounts deposited in the NSP Renewal and Extension Account as described
above will only be used for capital improvements for the NSP, and (except as
provided in the last bullet of this section) disbursements therefrom will be subject
to the prior written approval of and be under the control of GWCCA.

If the amount deposited annually into the NSP Renewal and Extension Account

is less than $ , StadCo will guarantee the deposit of the difference
between such H/MT proceeds deposited into the NSP Renewal and Extension
Account and $ , continuing through the full term of the StadCo

License. Such difference will be deposited by StadCo into a segregated account
with a third party bank outside the flow of funds waterfall described above and
will be subject to appropriate escrow deposit requirements (the “StadCo Renewal
and Extension Account”). The size of the bucket for the Annual R&E Deposit
Amount will be greater than the annual amount guaranteed by StadCo for deposit
into the StadCo Renewal and Extension Account.

Amounts in the StadCo Renewal and Extension Account will only be used for
capital improvements for the NSP and (except as provided in the last bullet of
this section) disbursements therefrom will be subject to the prior written approval
of GWCCA.

If at any point the sum of the total cumulative deposits to the NSP Renewal and
Extension Account and the StadCo Renewal and Extension Account exceed an
amount equal to (i) the Annual R&E Deposit Amount times (ii) the number of
full calendar years expired since the issuance of the H/MT Revenue Bonds, then
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amounts in the StadCo Renewal and Extension Account (if any) will be returned
to StadCo, to the extent of such excess and only to the extent of amounts on
deposit in the StadCo Renewal and Extension Account. StadCo’s obligation to
fund the StadCo Renewal and Extension Account is not intended to limit
StadCo’s obligation otherwise to fund the capital improvement costs of the NSP
as otherwise described in this Term Sheet.

GWCCA will authorize the release of funds from the NSP Renewal and
Extension Account and the StadCo Renewal and Extension Account (as
applicable) that have been approved by GWCCA as provided above and only
upon submission of appropriate proof of the incurring and payment of
reimbursable costs. All such approved disbursements for capital improvements
will be paid first out of the NSP Renewal and Extension Account and, to the
extent funds in the NSP Renewal and Extension Account are insufficient, then
out of the StadCo Renewal and Extension Account.

StadCo will be required to fund all capital improvement costs necessary to satisfy
the QOS or that are otherwise approved by StadCo and GWCCA in excess of
then-available reserves in the NSP Renewal and Extension Account and StadCo
Renewal and Extension Account. In no event will GWCCA be required to fund
any capital improvement costs for the NSP.

GWCCA retains the right to approve any capital improvements and expenditures
(whether to be paid from the NSP Renewal and Extension Account, the StadCo
Renewal and Extension Account or from other StadCo resources) that exceeds
amounts per individual item or aggregate annual spend to be set forth in the
MOU.

[The MOU will address the obligations of StadCo to fund a minimum TBD
deposit amount into the StadCo Renewal and Extension Account in the event that
the H/MT is no longer levied under applicable law. The MOU will also address
similar obligations of StadCo during any renewal term of the StadCo License in
the event such renewal is exercised by StadCo.]

Additional Provisions

Seat Rights, Club
Seats and Suites
Rights and Other
Miscellaneous Rights

GWCCA will pursue a “seats rights” campaign to help fund construction of the
NSP. GWCCA will retain StadCo as the sole and exclusive sales representative
for these seat rights and will delegate to StadCo the right to determine the exact
terms of such seat rights program, including price, term, etc.; provided that
GWCCA will have final approval rights over the marketing and sales program
plan, and forms of agreements to be utilized in connection with such seat rights.

StadCo will be exclusively responsible as the agent of GWCCA for the sale,
marketing and service of seat rights at the NSP (subject to certain terms and
limitations including those referred to above and below, including any events
with the Special Event Designation). StadCo will have exclusive rights to sell,
market, service and contract for (and retain all revenues from) club seats and
suites for all StadCo Events, Georgia Dome Legacy Events and GWCCA Events.
GWCCA will have the right to review and provide input on the marketing and
sales program plans for suites and club seats,

All net proceeds from the sale of seat rights will be included in the GWCCA
Contribution and applied to NSP Costs (after reimbursing StadCo for the sales
and marketing costs or expenses incurred in connection with such sales).
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The Falcons and StadCo will indemnify, defend and hold harmless GWCCA
with respect to the sale of seat rights and any claims arising therefrom, including,
but not limited to, any tax liabilities arising from such sales.

Inasmuch as such seat rights will be in GWCCA’s name, GWCCA will have to
retain primary enforcement rights (though StadCo will cooperate in any
collection efforts, and StadCo will reimburse, indemnify, defend and hold
harmless GWCCA with regard to collection, fulfillment and administrative costs
incurred in connection with such enforcement).

Any such seat rights, club seat and suite license renewal program will not extend
beyond the term of the StadCo License.

GWCCA will be granted use of an agreed upon number of premium seats and an
agreed upon number of suites for civic and marketing purposes at all StadCo
Events, including Falcons games. GWCCA will not be obligated to make any
rental payments or pay ticket costs for such seats or suites, but will be
responsible for food and beverage costs for such seats and suites.

Intellectual Property
Rights

The parties will enter into an Intellectual Property License Agreement
(coextensive with the StadCo License), the terms of which will provide certain
non-exclusive rights to each party to use certain trademarks and other intellectual
property of the other parties, and will also include:

o GWCCA's nonexclusive, transferable right which it retains to use the
image of the NSP (which right will be subject to customary limitations
on the use of trademarks and trade names that appear on the exterior of
the NSP and certain mutually agreeable limitations to be agreed upon in
the MOU), including but not limited to digital, photographic, or
videographic depictions of the image of the NSP, for producing and/or
marketing television productions, film productions, commercial
advertisements, and for any and all other purposes authorized under
applicable law, including but not limited to O.C.G.A. Title 10, Chapter
9 (the “Geo. L. Smith IT Georgia World Congress Center Act™);

o A grant from GWCCA to the Falcons and StadCo to utilize images of
the NSP in its marketing program (and to sublicense such use to the
Falcons’ sponsors);

o  GWCCA's right to restrict the use by the Falcons and StadCo of images
of the other buildings on the GWCCA Campus;

o An agreement as to the owner(s) of the name and domain rights of the
NSP.

= StadCo will control the rights to the name of the NSP and
domain rights of the NSP (including granting naming rights)
during the term of the StadCo License.

= GWCCA will control the rights to the name of the NSP and
domain rights of the NSP upon expiration or early termination
of the StadCo License.

* The parties will work together to link their websites so as to
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mutually promote StadCo Events, Georgia Dome Legacy
Events, Atlanta Bid Events and other GWCCA events held or
to be conducted on the GWCCA Campus.

Audit Rights

The definitive principal NSP documents will include customary provisions and
processes for periodic financial reporting and audit rights of each party with
respect to any and all rights granted to it in regard to reimbursements and/or
shared revenues.

Each party will have certain audit rights with respect to NSP development and
construction costs, revenues, operations, maintenance, capital improvement and
reserve funds, waterfall accounts, etc.

Standards of

Except as otherwise expressly provided herein, where the parties have approval

Approval rights with respect to various aspects of the NSP (whether related to construction
or operation), the MOU will address the applicable standards, timing, and
conditions, if any, for such approval in each such instance.

NFL Approval The NSP transaction and all definitive principal NSP documents will require_
approval by the NFL.

GWCCA Board and The detailed MOU and all definitive principal NSP documents will require

Other State approval by the GWCCA's Board and other applicable State governmental

Governmental approvals.

Approvals

Miscellaneous

Non-Binding Term
Sheet

This Term Sheet is not a binding commitment, obligation, or undertaking of
GWCCA or the Falcons/StadCo and is delivered solely for the purpose of
facilitating ongoing discussions of various terms and conditions under
consideration for the proposed transaction.

In the event either party expends funds on the NSP in connection with this Term
Sheet, the expenditure of any such funds should be at the sole risk of the party
incurring same, in recognition of the fact that this Term Sheet is non-binding.

Transaction Process
and Timing

GWCCA and the Falcons will endeavor to finalize a detailed MOU as
expeditiously as possible.
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Exhibit A

NSP Scope

(Attached)
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ATLANTA NEW STADIUM PROJECT

PROJECT BACKGROUND AND OBJECTIVES NARRATIVE
[NOTE: Subject to GWCCA Comment.]

Falcons and the GWCCA are investigating the potential development of a new state-of-the-art,
retractable roof multipurpose stadium to be the new home field for the Falcons, a franchise in the
National Football League (the “NFL”) and host other professional, collegiate and other amateur
sports, entertainment, cultural and commercial events, as well as related parking facilities and
infrastructure to support the New Stadium Project (the “NSP”),  The NSP is to create an iconic
landmark for the City of Atlanta and the State of Georgia while incorporating the latest in
sustainable/LEED advancements related to design, construction and ultimate operations.  The
Falcons and the GWCCA (collectively, the “Parties”) will seek to a hire a nationally or internationally
recognized architect (the “Lead Architect”) to be responsible for engaging and coordinating an
exceptional architectural and engineering design team (the “A/E Team™) experienced in the design of
multipurpose professional sports and entertainment venues and related facilities to provide design and
construction administration for the NSP. In addition to being multifunctional and state-of-the-art, the
NSP must be designed to meet the applicable standards and specifications of the NFL, the National
Collegiate Athletic Association (the “NCAA™), existing Georgia Dome Legacy Events and other
Georgia Dome customers and the Fédération Internationale de Football Association (“FIFA”). The
NSP must also be competitive both nationally and internationally with similar facilities constructed
within the past [5] years.

The NSP would be developed by StadCo on behalf of the Falcons and the GWCCA, which will be the
owner of the NSP. The GWCCA will participate in the selection process and have final approval
over StadCo’s recommendation of the Lead Architect and the A/E Team.

The process for the selection of the Lead Architect and A/E Team will be conducted in accordance
with the requirements of Title 50, Chapter 22 of the Official Code of Georgia Annotated regarding the
procurement of professional services. [StadCo will operate as a designee of the GWCCA in
connection with such process.]

As of the date of this narrative, the likelihood of construction of the NSP is subject to a number of
material conditions being satisfied. If these conditions are not resolved to the satisfaction of the
GWCCA, StadCo and the Falcons, the NSP will not be constructed.

The NSP is currently programmed as a facility of approximately 1,800,000 — 2,000,000 square feet
with permanent seating capacity of 66,000 - 72,000 for NFL games, including luxury suites and other
premium seating opportunities. The design will also allow for the potential of expandable seating to
80,000. In addition, planning for the NSP site should include consideration of sufficient parking for
teams, building tenants, venue employees and key NSP customers.

The NSP must have all the necessary accommodations needed to operate a multipurpose sports and
entertainment venue, including administrative and team offices, luxury suites, club seats, restaurants,
club lounges and other premium areas, concessions, operations offices, concessions stands,
commissary storage and kitchen, public washrooms, building receiving area/loading dock, employee
lounge, building services area, engineering office and shop, ticket office and windows, team store,
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dressing room facilities to accommodate four teams simultaneously, officials dressing room, other
dressing room facilities as needed, press box, audio/visual control room, venue storage, rigging and
catwalks to support multiple types of events, first aid office, event office, and other standard
programmed space needed to support the NSP. Furthermore, the NSP must be in compliance with the
Americans with Disabilities Act (“ADA™), and provide sufficient circulation space on concourses to
minimize congestion while serving capacity or near-capacity crowds. The retractable roof will allow
the NSP to be used for indoor events. [Note for Greg — do you want to insert any language specific to
GSU?]

In addition to the NFL, the NSP will host other sporting events, Georgia Dome Legacy Events,
GWCCA Events, Atlanta Bid Events as well as concerts and other music events, family shows,
extreme sports, general public assembly events, stage shows, and other special events. Likewise, it
must have the requisite features and amenities to make it an attractive and competitive site for other
major professional and collegiate sports and entertainment events, such as national touring performers
and similar events of national prominence.

Functionality must be prominently factored into the design of the NSP along with ease of
maintenance. The NSP must also contain the features and amenities expected by an NFL franchise as
well as the spectators, luxury suite-holders, and premium seat purchasers for these and similar events.
In addition, the NSP, its systems, fixtures, and furnishings must be designed for durability while
maintaining the expected overall quality and aesthetics for modern venues of this nature.
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Exhibit B

NSP Site

(Attached)
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Exhibit C

Architect and Contractor Preliminary Selection Process

(Attached)
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Georgia Dome Legacy Events
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“Georgia Dome Legacy Events”

Dates Historically Held'

1. Monster Jam 1% or 2™ weekend of January

2. Honda (and any successor sponsor) Battle of the Bands (BOB) 3" or 4™ weekend of January

3 Supercross 3™ weekend of February

4. SEC basketball championships and ACC basketball championships 1* two weeks of March

S. Collegiate post-season basketball tournaments/championships 3™ week of March to 2™ week of April
(NCAA)

6. Drum Corps International 3" or 4™ weekend of J uly

7. Corky Kell Classic 4™ weekend in August/weekend before

Labor Day

8. College football games played on or about Labor Day weekend, Labor Day weekend
currently being the Chick-fil-A Kickoff games, and any successor
sponsor thereof

9. Georgia State University football games Labor Day weekend through 2™

weekend in November

10. Bank of America (BOA) (and any successor sponsor) Football Last weekend of September
Classic

11. Atlanta Public Schools Homecoming (HS football) Saturday in September or October

12 Bands of America Last weekend of October

13. SEC Football Championship 1* weekend of December

14. Georgia High School Association (GHSA) football championships 2™ weekend of December

15. A college football post-season bowl game, currently being the New Year’s Eve

Chick-fil-A Bowl, and any successor sponsor thereof

! This list represents dates that each event has historically been hosted in the Georgia Dome; however if such dates change due to
event organizer requirements, such date changes will be addressed pursuant to the booking policies and procedures to be
developed.
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